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' 1A
COST ESTIMATE -~ PROPOSED ALTERATIONS TO BUILDING %

I. FPurnish & install 5,000 sq. ft. of 8x1l6x8 c.block wall -

Material - ,2u48
Labor - .506 @ 76¢ = § 3,800.00
Extra required block work around 8 columns 500,00,
II, Furnish § 1ns§all 160 pecs 4'xB'x1ll ga.
expanded/T§*8iling - Material - 11,50
Labor - 10,00 @21.50 3,440,00
Framlng to support expanded metal '
3x1-7/8" channel 40 pcs @21' Material - 1,500,00 :
Labor = 1,500,00 3,000.00
III. Furnish & install two fire doors .
& frame complete with hardware , 600.00
IV, Remove existing interior lighting 1,000.00
Install new lighting (70 fixtures GFM) & outlets 4,500.00
Relocate fire alarm system 1,500,00
Relocate power panel & thermostats 750,00
V. Misc. supplies and clean-up 1,500,00

Say $21,000.00 $20,590.00
Contractor 10% O.H., 2,100.00 -
§23 100.00
' ' Contractor 15% Profit 3,500.00
Estimate does not include $26,600,00
Security alarm system, labor <" Contingency 15% 4,000,00 -
to cleaRp existing building $30,600,00
or move new materials to buildmg.
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